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P. I. Number: 0009440
County: Fayette

Need and Purpose:

This project is a Safe Routes to School (SRTS) infrastructure project that will improve pedestrian
and bicycle accessibility for students within a 2-mile radius of Peeples Elementary School and
Rising Starr Middle School in Fayette County. The school is located on Redwine Road (CR
361) near the intersection with SR 74.

The SRTS infrastructure program administered by the Federal Highway Administration is
intended to promote walking and bicycling by students living within a two-mile radius of a
school. The desired outcomes of the SRTS infrastructure program include increased health and
fitness for students, as well as accessibility and environmental benefits for the community at
large.

Currently, both Peeples Elementary School and Rising Starr Middle School do not allow students
to walk or bike to school due to a lack of facilities along Redwine Road. New pedestrian
facilities in the vicinity of the school are needed to increase accessibility for students walking to
school. In particular, there is no existing connectivity along Redwine Road from neighborhoods
north of Peachtree Parkway to the school complex. Many residential subdivisions in this area of
Fayette County are connected by multi-use paths. However, four subdivisions north of the
intersection of Peachtree Parkway and Redwine Road — Highgrove, New Haven, Timberlake,
and Whitewater Creek - house 33 percent of the elementary and middle school student
population but are not connected to a multiuse path.

The project will improve bike and pedestrian accessibility through the installation of an asphalt
multiuse path along Redwine Road and an associated timber bridge over Camp Creek. New curb
ramps and high-visibility crosswalks with advance signage will also be installed on the south and
east legs of the intersection of Peachtree Parkway and Redwine Road. It is estimated that project
improvements will give 1893 students accessibility to walk or bike to school. In addition, while
the Safe Routes to School infrastructure program is indented to benefit children in grades K
through 8, the project will also provide improved bicycle and pedestrian connectivity to Starr’s
Mill High School, which is immediately adjacent to Starr’s Mill Middle School.

Logical Termini:

The proposed multi-use path improvements along Redwine Road (CR 361) will begin at an
existing section of multi-use path just north of Spring Mist Drive in the Timberlake Subdivision
and travel southbound approximately 5100 linear feet along Redwine Road. As illustrated in the
attached route map, the proposed path will end at an existing multi-use path at Preserve Place in
the Preserve Subdivision south of the Camp Creek crossing. From the southern terminus of the
project, pedestrians and cyclists will be able to utilize the existing multi-use path and local low-
volume streets through the Preserve Subdivision and the Jefferson Woods Subdivision to access
an existing path segment along Redwine Road that begins at Foreston Place just north of the
school complex and travels southbound approximately 4000 feet to the school.
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Other Projects in the Area:

e Widening on SR 74 from SR 85 to CS 597/Cooper Circle; GDOT Project No. STP00-
0209-01(002); PI No. 322355

e Intersection Improvement: CS 340/South Peachtree Parkway @ CS 597/Crosstown
Drive; GDOT Project No. CSSTP-0006-00(814); PI No. 0006814

Description of the proposed project:

This project consists of construction of approximately 5,100 linear feet of new asphalt multiuse
path along Redwine Road (CR 361) in Fayette County. The proposed improvements will
connect two existing segments of multiuse path serving neighborhoods along Redwine Road.

The proposed multiuse path will begin on Redwine Road at Spring Mist Drive (approximate
milepost 1.3) in the Timberlake Subdivision and will run along Redwine Road to Preserve Place
in the Preserve Subdivision (approximate milepost 2.3). The multiuse trail will connect an
existing path north of Spring Mist Drive to an existing trail network located in the Preserve
Subdivision, ultimately leading to the Starr’s Mill tri-school complex.

A5 to 6-foot grassed strip will separate the path from the roadway edge of traveled way. The
path will be 10 feet wide, with a 4-foot outside shoulder. High-visibility crosswalks and stop
bars will be installed across intersecting side streets. All trail improvements will be made within
the existing right-of-way.

The project will also involve construction of a bridge over Camp Creek and boardwalk to span
the adjacent floodplain. The bridge and boardwalk will be approximately 350 feet in length with
a minimum deck width of 14 feet. It is anticipated that the bridge superstructure and decking will
be timber.

At the intersection of Peachtree Parkway and Redwine Road, crosswalks will be installed across
the east and north legs to delineate pedestrian and cyclist path crossings. Advance warning
signage will be installed to alert motorists of the crossings.

See attachment #4 for project concept layout.

Is the project located in a PM 2.5 Non-attainment area? _ X Yes No

Is this project located in an Ozone Non-attainment area? _ X Yes No
The project is intended to improve bicycle and pedestrian mobility and will not affect roadway
capacity. The project is not required to be included in the conforming plan’s model.

PDP Classification: Major ( ), Minor (X)

Federal Oversight: Full Oversight ( ), Exempt(X), State Funded( ), or Other ()
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Functional Classification: Urban Minor Arterial

U. S. Route Number(s): N/A State Route Number(s): _N/A

Traffic (ADT): _N/A

Existing design features:

Typical Section (Redwine Road between Spring Mist Drive and Preserve Place): One
12’ travel lane in each direction and rural shoulder.
Posted Speed

o Redwine Road (CR 361): 45 mph

o Peachtree Parkway: 40 mph
Width of Right of Way
In order to be eligible for Safe Routes to School funding, the local government has
demonstrated that adequate existing right-of-way is available to construct the proposed
project.

o Redwine Road (CR 361): 80 feet
Major structures: None
Major interchanges or intersections along project

o Redwine Road (CR 361) at Peachtree Parkway

Proposed Design Features:

Typical Section (Redwine Road between Spring Mist Drive and Preserve Place): One 12’
travel lane in each direction, rural shoulder, variable width (5 to 6 feet) grassed strip, and
variable width (10 to 14 feet) asphalt multiuse path with 4-foot graded shoulders on each
side
Proposed Design Speed: 45 mph (Roadway); 20 mph (Trail)
Proposed Maximum grade (Path): 5% Maximum grade allowable 8%.
Proposed Maximum Cross Slope (Path): 2%
Prop. Minimum Curve Radius (Path): 100 feet
Right of way: N/A

0 Easements: Temporary ( ), Permanent ( ), Utility ( ), Other ( ).

0 Type of access control: N/A

0 Number of parcels: 0

0 Number of displacements:
Business: None
Residences: None
Mobile homes: None

0 Other: None

Structures: Approximate 350-foot long timber pedestrian boardwalk and bridge over
Camp Creek
Major intersections along the project:

0 Redwine Road (CR 361) at Peachtree Parkway

o O O
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e Traffic control during construction: No lane closures are anticipated along Redwine
Road.

o Design Exceptions to controlling criteria anticipated:
UNDETERMINED YES NO

HORIZONTAL ALIGNMENT: 0 0O (X)
ROADWAY WIDTH: 0) O (X)
SHOULDER WIDTH: O @) X)
VERTICAL GRADES: 0) O X)
CROSS SLOPES: 0 @) X
STOPPING SIGHT DISTANCE: 0) 0) X)
SUPERELEVATION RATES: () O X)
HORIZONTAL CLEARANCE: 0) 0 (X)
SPEED DESIGN: O O (X)
VERTICAL CLEARANCE: O O X
BRIDGE WIDTH: @) O (X)
BRIDGE STRUCTURAL CAPACITY: 0 0O (X)
LATERAL OFFSET TO OBSTRUCTION () 0] (X)

e Design Variances: None anticipated
e Environmental concerns:

0 The project crosses Camp Creek with a proposed pedestrian bridge and
boardwalk. The crossing is expected to impact less than 25 lineal feet of stream. A
survey of aquatic species will be required, and a Nationwide 404 permit will be
required for stream impacts.

o Level of environmental analysis:

0 Are Time Savings Procedures appropriate? Yes (X), No ( ),

0 Categorical exclusion: Anticipated

0 Environmental Assessment/Finding of No Significant Impact(FONSI): ()

0 Environmental Impact Statement (EIS) ( ).

e Utility involvements:
0 Utility facilities located within the project limits include:
= Gas (Atlanta Gas Light)
= Power (Georgia Power)
= Water (Fayette County)
®  Telecommunications (AT&T, Comcast, Verizon)

VE Study Required: Yes () No (X)
Benefit/Cost Ratio: _ N/A .

Project Cost Estimate and Funding Responsibilities:

PE ROW UTILITY CST MITIGATION
By Whom GDOT N/A N/A GDOT N/A
$ Amount $70,000.00 N/A N/A $459,864.88 N/A

*CST Cost includes: Construction, Engineering and Inspection, Fuel Cost Adjustment, and
Asphalt Cement Cost Adjustment.
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Project responsibilities:

Design: Design Consultant/GDOT

Right of Way Acquisition: N/A

Right of Way funding (real property): N/A
Relocation of Utilities: GDOT

Letting to contract: GDOT

Supervision of construction: GDOT

Providing material pits: Construction Contractor

e Providing detours: N/A

e Environmental Studies/Documents/Permits: Consultant/GDOT
e Environmental Mitigations: GDOT

Coordination

Concept Meeting date and brief summary: 05/10/2010 - Minutes Attached
P. A. R. meetings, dates and results: None Required
FEMA, USCG, and/or TVA: N/A
Public involvement: N/A
Local government comments: N/A
Other projects in the area:
0 Widening on SR 74 from SR 85 to CS 597/Cooper Circle; GDOT Project No.
STP00-0209-01(002); PI No. 322355
0 Intersection Improvement: CS 340/South Peachtree Parkway @ CS
597/Crosstown Drive; GDOT Project No. CSSTP-0006-00(814); PI No. 0006814
Other coordination to date: N/A

Scheduling — Responsible Parties’ Estimate

Time to complete the environmental process: Begin: 4/10  End: 3/11
Time to complete preliminary construction plans: Begin: 10/10 End: 5/11
Time to complete right-of-way plans: Begin: n/a End: n/a
Time to complete the Section 404 Permit: Begin: n/a End: n/a
Time to complete final construction plans: Begin: 5/11  End: 8/11
Time to complete the purchase of right-of-way: Begin: n/a  End: n/a

List other major items that will affect the project schedule: Begin: n/a End: n/a

Alternates considered: (1) Construct multiuse facility from Spring Mist Drive in the Timberlake
Subdivision along Redwine Road to Preserve Place in the Preserve Subdivision. Construct a
timber bridge and boardwalk approximately 350 feet in length with a minimum deck width of 14
feet over Camp Creek. The multiuse facility would connect to an existing trail network located
in the Preserve Subdivision.

(2) Construct multiuse facility from Spring Mist Drive in the Timberlake Subdivision along
Redwine Road to existing trail across from Foreston Place in the Foreston Place Subdivision.
Construct a timber bridge and boardwalk approximately 350 feet in length with a minimum deck
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width of 14 feet over Camp Creek. The multiuse facility would connect to an existing trail
network across from the Foreston Place Subdivision.

(3) No Build.

Comments:
Comparison Summary of Alternates 1-3

Alternate (1) is recommended for this concept.

Alternate (2) is not recommended for this concept because the estimated construction costs
would exceed available Safe Routes to School funding for this project.

Alternate (3) is not recommended for this concept. The no-build alternate would not promote
walking and bicycling for children attending Peeples Elementary School and Rising Starr Middle
School, as stated in the project need and purpose.

Attachments:
1. Construction Cost Estimate
Fuel and Asphalt Adjustment Form
Concept Sketches
Concept Typical Sections
Proposed SRTS Route Map
Concept Team Meeting Minutes (05/10/2010)
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P.I. Number

0009440

Project Number N/A

Date  9/16/2010
County FAYETTE

Special Provision, Section 109-Measurement and Payment

FUEL PRICE ADJUSTMENT (ENGLISH 125% MAX)

ENTER FPL DIESEL I 2.532

ENTER FPM DIESEL I 5.697

ENTER FPL UNLEADED | 2.881

ENTER FPM UNLEADED | 6.48225

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

INCREASE ADJUSTMENT INCREASE ADJUSTMENT
125.00% 125.00%
DIESEL | GALLONS ||[UNLEADED| GALLONS
ROADWAY ITEMS QUANTITY FACTOR DIESEL FACTOR | UNLEADED REMARKS
Excavations paid as specified by
Sections 205 (CUBIC YARD) 0.29 0.15
Excavations paid as specified by
Sections 206 (CUBIC YARD) 0.29 0.15
GAB paid as specified by the ton under
Section 310 (TON) 2040.000 0.29 591.60 0.24 489.60
Hot Mix Asphalt paid as specified by the
ton under Sections 400 (TON) 2.90 0.71
Hot Mix Asphalt paid as specified by the
ton under Sections 402 (TON) 610.000 2.90| 1769.00 0.71 433.10
PCC Pavement paid as specified by the
square yard under Section 430 (SY) 0.25 0.20
BRIDGE ITEMS Quantity | Unit Price | QF/1000 | Diesel Factor | Gallons Diesel Ur;lae;c;(:d Gallons Unleaded REMARKS
Bridge Excavation (CY)
Section 211 8.00 1.50
Class __Concrete (CY)
Section 500 8.00 1.50
Class __Concrete (CY)
Section 500 8.00 1.50
Class __Concrete (CY)
Section 500 8.00 1.50
Superstru Con Class__(CY)
Section 500 8.00 1.50
Superstru Con Class__(CY)
Section 500 8.00 1.50
Superstru Con Class__(CY)
Section 500 8.00 1.50
Concrete Handrail (LF)
Section 500 8.00 1.50
Concrete Barrier (LF) Section
500 8.00 1.50
Page-1-of-4
BRIDGE ITEMS Quantity | Unit Price | QF/1000 | Diesel Factor | Gallons Diesel | “%2%4 | zilons Unteaded REMARKS




Stru Steel Plan Quantity (LB)
Section 501 8.00 1.50
Stru Steel Plan Quantity (LB)
Section 501 8.00 1.50
PSC Beams (LF)
Section 507 8.00 1.50
PSC Beams (LF)
Section 507 8.00 1.50
PSC Beams (LF)
Section 507 8.00 1.50
Stru Reinf Plan Quantity(LB)
Section 511 8.00 1.50
Stru Reinf Plan Quantity(LB)
Section 511 8.00 1.50
Bar Reinf Steel (LB) Section
511 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Drilled Caisson,___ (LF)
Section 524 8.00 1.50
Drilled Caisson,___ (LF)
Section 524 8.00 1.50
Drilled Caisson,____ (LF)
Section 524 8.00 1.50
Pile Encasement,___ (LF)
Section 547 8.00 1.50
Pile Encasement,___ (LF)
Section 547 8.00 1.50

922.70

[ SUM QF DIESEL= | 2360.60 | SUM QF UNLEADED= [
DIESEL PRICE ADJUSTMENT($) $6,873.60
UNLEADED PRICE ADJUSTMENT($) $3,057.04 |

Page 2 of 4




ASPHALT CEMENT PRICE ADJUSTMENT
(BITUMINOUS TACK COAT 125% MAX)

APPLICABLE TO CONTRACTS/PROJECTS CONTAINING THE 413 SPECIFICATION, SECTION 413.5.01 ADJUSTMENTS
ASPHALT PRICE ADJUSTMENT FOR BITUMINOUS TACK COAT

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

ENTER APL 453 ENTER APM
| 125.00% | INCREASE ADJUSTMENT
L.LN. TYPE TACK (GALLONS) TACK (TONS) REMARKS
|
TMT =| |
I PRICE ADJUSTMENT($) [

400 / 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX

ENTER APL 453 ENTER APM 1019.25

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

l 125.00% [ INCREASE ADJUSTMENT ]

L.I.N. / Spec Number MIX TYPE HMA JMF AC% AC REMARKS

402-3103 9.5 mm SP 610 5.00 30.50

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

TMT = 30.50

PRICE ADJUSTMENT($) $16,579.80

Page 3 of 4




ASPHALT CEMENT PRICE ADJUSTMENT FOR
BITUMINOUS TACK COAT(Surface Treatment 125% MAX)

APPLICABLE TO CONTRACTS CONTAINING THE 413 SPEC. SECTION 413.5.01 ADJUSTMENTS ASPHALT PRICE ADJUSTMENT FOR BITUMINOUS
TACK COAT

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

ENTER APL ENTER APM[ 1019.25]
I 125.00% | INCREASE ADJUSTMENT I
Use this side for Asphalt Emulsion Only Use this side for Asphalt Cement Only
L.I.N. TYPE ASPHALT EMULSION (GALLONS) L.L.N. TYPE TACK (GALLONS)
TMT = [ | TMT = | |
REMARKS: REMARKS:
MONTHLY PRICE ADJUSTMENT($)

ADJUSTMENT SUMMARY
FUEL PRICE ADJUSTMENT (ENGLISH 125% MAX)
DIESEL PRICE ADJUSTMENT($) $6,873.60
UNLEADED PRICE ADJUSTMENT($) $3,057.04

ASPHALT CEMENT PRICE ADJUSTMENT (BITUMINOUS TACK COAT 125%
MAX)

400 / 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX $16,579.80

ASPHALT CEMENT PRICE ADJUSTMENT FOR BITUMINOUS TACK
COAT(Surface Treatment 125% MAX)

REMARKS:

TOTAL ADJUSTMENTS $26,510.44

DWM 10/08

Page 4 of 4
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MEETING MINUTES

Date: May 10, 2010
Project: Peeples Elementary and Rising Starr Middle School SRTS
GDOT Project No.’s: CSSRS-0009-00(440); P1 0009440
County: Fayette
Subject: Concept Team Meeting
Attendees:
Norm Cressman Georgia Department of Transportation (GDOT)
Emmanuella Myrthil ~ GDOT
C.W. Campbell Fayette County Schools
Phil Mallon Fayette County Public Works
Bryan Keller Fayette County
Pete Frisina Fayette County
Tony Bernard Peachtree City
Dave Borkowski Peachtree City
Kennisha Collins Peachtree City
John Cock Alta Planning + Design (Alta)
Jean Crow Alta
Sean Johnston Kimley-Horn and Associates (KHA)
David Stricklin KHA
Elise Hipp KHA

This Safe Routes to School concept team meeting was held on Monday, May 10, 2010 at Rising Starr
Middle School in Peachtree City, Georgia to discuss the sponsor’s application and concepts for proposed
infrastructure improvements in the vicinity of the school. The proposed project consists of multiuse trail
and additional signage to improve conditions for children walking and bicycling to school.

The following is a summary of key items discussed:

e Overall:

o The project as proposed by the sponsor consists of a 10-foot wide multiuse path along
Redwine Road from the Timberlake and New Haven subdivisions to an existing path that
ends just north of the school property. The project also involves a bridge crossing of Camp
Creek.

o The original project proposal called for creating a connection from Timberlake and New
Haven to the existing path just north of the school complex. However, due to construction
budget constraints and concerns about the cost of the Camp Creek bridge crossing,
alternative connectivity using existing paths through subdivisions may be necessary. The
group agreed that the priority is to connect students in New Haven, Timberlake, Wood
Creek, and Whitewater Creek to existing trails and sidewalks that will connect to the school.
Therefore, the project is proposed to start at the north end as proposed in the application
and extend south as far as possible to connect to existing trails.

o If budget permits, it was suggested that KHA evaluate sections of existing path for ADA
compliance.



e Redwine Road at Peachtree Parkway/Berhard Road:

o It was noted that the Fayette County Police Department would conduct turning movement
counts for the intersection of Peachtree Parkway/Berhard Road and Redwine Road. Counts
would also be collected for the ADT south of the intersection along Redwine Road.

o It was suggested that the trail should cross the intersection on the north and east legs of the
intersection with marked crosswalks. Marked crosswalks should be located one passenger
car length behind the existing stop bars to allow adequate sight distance for vehicles
without obstructing the trail pathway.

e Bridge over Camp Creek:

o It was noted by Fayette County that the current future conditions model for the existing
quadruple barrel bridge culvert indicates that the 100 year flood event overtops the road.

o Atimber bridge crossing with piers that align with the existing bridge culvert barrels was
recommended.

® |t was noted that the Peachtree City Council must give their approval of the bridge
plans, in addition to Fayette County’s approval.
= Fayette County and Peachtree City stated that a similar timber bridge project had
recently been constructed in the area, and that costs and details could be provided
to KHA.
e Redwine Road at Preserve Place:

o The trail pinch point above an existing tunnel, just northeast of the Preserve subdivision,
may require a 42” high railing or barrier between the roadway and trail due to limited
shoulder width. A similar project can be found in Peachtree City close to the intersection of
Peachtree Parkway and Windgate Road.

o It was noted that utilizing the existing path and tunnel on the east side of Redwine Road
near the Preserve subdivision entrance as the primary trail alignment would be difficult due
to steep grades. Making the existing path ADA compliant in such conditions would be
challenging, therefore the proposed trail alignment will likely remain adjacent to Redwine
Road, within the right-of-way.

o If limited construction funds do not allow for a new trail connection to be constructed along
Redwine Road all the way to the school complex, the suggestion was made to connect into
existing paths in the Preserve Subdivision which will ultimately provide connectivity to the
school complex.

o Redwine Road at Forreston Place Subdivision:

o It was suggested to make improvements to the crosswalk by installed flashing rectangular

beacons or additional pedestrian crossing signage.

These minutes contain the understanding of KHA and Alta representatives regarding discussions,
decisions, action items, etc. at the meeting.



